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USER NOTICE 

This document is copyrighted by the Association of Consulting Engineering Companies – Ontario 
(ACEC-Ontario) and the Municipal Engineers Association (MEA). All rights reserved. 

This document may be used and reproduced by the public without charge for as long as the document 
remains available and published by ACEC-Ontario and MEA. Any revisions to this document at any 
time, other than by filling in the editable form fields or by way of separate document such as 
supplementary conditions, shall constitute infringement of ACEC-Ontario’s and MEA’s copyright. 

Any page not marked with “© Copyright 2024 by ACEC-Ontario & MEA” in the footer does not form 
part of this document as it has been made available by ACEC-Ontario and MEA to the public. Neither 
ACEC-Ontario nor the MEA guarantee the accuracy or reliability of any amendments to this 
document, including in any supplementary conditions or replaced schedules or appendices. 

This document does not constitute legal advice and all users are advised to obtain independent legal 
advice. Neither ACEC-Ontario nor the MEA accept responsibility for any errors or omissions in this 
document and any such liability is expressly disclaimed, including any liability for claims or damages 
that may result from use of this document. 
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AGREEMENT  

Dated the                    day of                                                                20       

BETWEEN 

 

 

(hereinafter the “Client”) 

AND 

 

 

(hereinafter the “Engineer”) 

WHEREAS the Client intends to: (describe Project below) 

 

 

(hereinafter the “Project”) 

AND WHEREAS the Client has requested the Engineer to furnish professional Services in connection 
with the Project, and the Engineer desires to perform such Services. 

NOW THEREFORE, in consideration of the covenants contained herein, the Client and the Engineer 
mutually agree as follows: 
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DEFINITIONS 

For the purpose of this Agreement, the following definitions shall apply: 

Agreement 

The Agreement means this written agreement between, and as executed by, the Client and the 
Engineer. 

Additional Services 

Additional Services are services that are not included or contemplated as part of the Services to be 
provided under this Agreement at the time of its execution and which may be added to the Services 
upon the written agreement of the Client and the Engineer. 

Arbitration Act 

Arbitration Act means the Arbitration Act, 1991, S.O. 1991, C. 17, and the regulations made 
thereunder, as may be amended. 

Budget of the Work 

The Budget of the Work is the maximum amount the Client is prepared to spend on the Work, 
including contingency allowances, if any. 

Business Day 

Business Day means any day other than a Saturday, Sunday, a statutory holiday, a statutory vacation 
day that is observed by the construction industry in the area of the Site, a statutory holiday observed 
by municipalities in the Province of Ontario, a statutory holiday in the area of the Site, or a statutory 
holiday in the Province of Ontario. 

Change 

Change has the meaning given to it in Subsection 1.3.1 of this Agreement. 

Claims 

Claims has the meaning given to it in Subsection 1.12.1 of this Agreement. 

Client 

Client means the person identified as such in the Recitals hereof. 

Consequential Damages 

Consequential Damages means (i) any consequential, indirect, exemplary, or special damages, and 
(ii) damages of any kind, however caused or characterized, for loss of actual or anticipated revenue or 
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profits, standby time, interest expenses, overhead, business interruption, loss of reputation, loss of 
use, loss of business opportunity, increased capital or operating costs, or increased financing costs. 

Construction Act 

Construction Act means the Construction Act, RSO 1990, c C.30, and the regulations made 
thereunder, as may be amended. 

Construction Contract 

Construction Contract means any contract or written agreement between the Client and a Contractor 
for performance of all or part of the Work. 

Construction Documents 

Construction Documents means all documents related to performance of the Work issued by or 
through the Engineer or Client and which shall be incorporated by the Client into the Construction 
Contract. The Construction Documents include all variations and modifications thereto as issued by or 
approved by the Engineer. 

Contract Documents 

Contract Documents are those documents identified in Subsection 1.1.1 of this Agreement, as may be 
amended by the parties in writing from time to time. 

Contractor 

A Contractor is a person or entity that has contracted with the Client under a Construction Contract to 
perform all or part of the Work. 

Cost of the Work: 

Cost of the Work means the total actual cost incurred by the Client, including the actual cost of all 
materials, equipment, labour and contractors’ overhead and profit and any applicable fees, tariffs or 
levies, for completion of the Work for which the Engineer prepares Deliverables under this Agreement. 
The Cost of the Work shall not include any fees and disbursements due to the Engineer under this 
Agreement, the Client’s engineering and office expenses, or the cost of land. Where applicable, the 
following shall apply when determining the Cost of the Work: 

(i) Wherever the Client furnishes labour or other service which is incorporated in the 
Work, the current price of labour or other service when the Work was executed shall be 
used to compute the Cost of the Work. 

(ii) Whenever used materials or equipment is furnished by or on behalf of the Client, the 
fair market value of such materials or equipment, as though it was purchased new, 
shall be used to compute the Cost of the Work, subject to approval by the Client. 
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(iii) In computing the Cost of the Work, no deductions shall be made on account of any 
penalties or damages claimed by the Client from any contractor or on account of any 
other sum withheld from any contractor. 

For certainty, Cost of the Work excludes Value Added Taxes. 

Deliverables 

Deliverables are the designs, drawings, plans, models, specifications, studies, reports, photographs, 
sketches, graphic representations, materials, software, concepts, products, processes, surveys, 
calculations and other data, information and deliverables, in any form (including in hard copy or 
electronic form), prepared by or on behalf of the Engineer as part of the Services. 

Engineer 

Engineer means the person identified as such in the Recitals hereof. 

Engineer’s IP 

Engineer’s IP means all patents, trademarks, copyrights, industrial or other intellectual property rights 
arising or resulting from performance of the Services, including those which are developed, 
patentable, capable of trademark, first reduced to practice or otherwise produced by or resulting from 
the Services rendered by the Engineer. For certainty, Engineer’s IP includes any and all intellectual 
property rights in the Deliverables. 

Engineer’s Staff 

Engineer’s Staff has the meaning given to it in Subsection 1.5.1 of this Agreement. 

Force Majeure 

Force Majeure means an event which causes a party to be delayed in performing, or unable to 
perform, its obligations under this Agreement in whole or in part, and which meets all of the following 
criteria: (a) the event and its effects are beyond such party’s reasonable control; (b) such party could 
not reasonably have prevented, overcome or removed the event and its effects by commercially 
reasonable efforts and due diligence; and (c) the event and its effects do not result from such party’s 
impecuniosity or negligence. For certainty, the following events shall constitute events of Force 
Majeure: 

(i) fire, unusual delay by common carriers or unavoidable casualties; 

(ii) act of God, war, civil commotion, rebellion, terrorism, revolution, insurrection, military or 
usurped power, hostilities (whether war be declared or not), invasion, or acts of foreign 
enemies; 

(iii) labour dispute, strike, lockout or picketing; 

(iv) action or inaction by a government authority; 
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(v) abnormally adverse weather conditions; and 

(vi) pandemics, epidemics or other public health emergencies (including those resulting 
from diseases, influenzas, coronaviruses and other viruses) and related governmental 
actions (including quarantines, business closures and travel restrictions relating to 
public health emergencies). 

OHSA 

OHSA means the Occupational Health and Safety Act, RSO 1990, c. O.1, and the regulations made 
thereunder, as may be amended. 

Other Municipality 

Other Municipality means a municipality as defined under the Municipal Act, 2001, SO 2001, c. 25, as 
may be amended, that is located within the Province of Ontario and that is not the Client. 

Professional Engineers Act 

Professional Engineers Act means the Professional Engineers Act, RSO 1990, c P.28, and the 
regulations made thereunder, as may be amended. 

Project 

The Project is the total endeavour contemplated under this Agreement as identified in the Recitals 
hereof and of which the Services and the Work may be the whole or a part. 

Recitals 

The Recitals include all information set out on the first page of this Agreement. 

Schedule 

The Schedule means the schedule for performance of the Services set out in Subsection 1.10.1. 

Services 

The Services are those services to be provided by the Engineer as set out in Article 2 of this 
Agreement. 

Shop Drawings 

Shop Drawings means the drawings, diagrams, illustrations, schedules, performance charts, 
brochures, and other data that are to be provided by the Contractor or by others to illustrate details of 
portions of the Work. 
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Site 

The Site is the site or location of the Work as identified in the Contract Documents and includes the 
actual work site and other locations where the checking of materials, equipment and workmanship is 
carried out. 

Subconsultant 

A Subconsultant is any person or entity that has entered into a contract or written agreement with the 
Engineer for performance of all or part of the Services. 

Sublicense 

Sublicense has the meaning given to it in Subsection 1.7.3.3 of this Agreement. 

Sublicensee 

Sublicensee has the meaning given to it in Subsection 1.7.3.3 of this Agreement. 

Standard of Care 

The Standard of Care means the degree of care, skill and diligence normally provided by a 
reasonable and prudent engineer providing comparable services for projects of a similar nature at the 
same time and in the same or similar locale as the Project, including as required by the Professional 
Engineers Act. 

Value Added Taxes 

Value Added Taxes means those taxes as shall be levied upon costs, fees and expenses, including 
the Engineer’s compensation, by the federal or any provincial or territorial government and is 
computed as a percentage of such compensation, costs, fees and expenses and includes the Goods 
and Services Tax, the Quebec Sales Tax, the Harmonized Sales Tax, and any similar tax, the 
collection and payment of which are imposed by tax legislation. 

Work 

The Work is the total construction and related services required by the Construction Contract, but 
does not include the Services or the services of other consultants engaged by the Client for the 
Project. 
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ARTICLE 1 – GENERAL CONDITIONS 

1.1 The Agreement 

1.1.1 The Agreement is made up of the following terms, conditions, schedules and other documents, 
which form part of and are incorporated into the Agreement and which, in the event of conflict, 
shall have the following order of priority, from highest to lowest: 

 

 
1.2 The Services 

1.2.1 The Client hereby retains the Engineer for performance of the Services in connection with the 
Project, and the Engineer agrees to provide such Services in accordance with the Standard of 
Care and the Contract Documents, and for the compensation as set out in Article 3 to this 
Agreement. 

1.2.2 The Engineer represents that it is a person or entity licensed to practice in the Province of 
Ontario and, as such, the Client acknowledges that the Engineer has obligations under law 
and pursuant to the Engineer’s professional status, which include requirements to exercise 
judgement and ensure public safety. 

1.2.3 The Engineer shall not be responsible for: 

.1 performance of the Construction Contract or for any Contractor or other person’s failure 
to carry out the Work in accordance with the Construction Contract; 

.2 performance of the Work or of any other services by any Contractor, other consultant 
of the Client, or other person outside the Engineer’s control; 
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.3 control of the means, methods, techniques, schedules, sequences or procedures of 
construction for the Work or Project; or 

.4 commissioning or startup of equipment for the Work or Project; 

1.2.4 Where the Services include administration of a Construction Contract by the Engineer each of 
the following shall apply: 

.1 The Engineer shall have authority to act on behalf of the Client, but only to the extent 
set out in the Contract Documents. Such authority may only be modified by written 
consent of the Engineer and Client. 

.2 The Engineer shall have authority to: 

(i) reject Work that is not in conformity with the Construction Contract; 

(ii) require special inspection or testing of Work, whether or not such Work has 
been fabricated, installed or completed; and 

(iii) order minor adjustments in the Work that are consistent with the intent of the 
Construction Contract provided such adjustments do not involve an adjustment 
to the Client’s costs under the Construction Contract or to the schedule 
requirements of the Construction Contract. 

.3 The Engineer shall be included on all relevant communications, written and otherwise, 
between the Client and any Contractor and between the Client and any other 
consultants engaged on the Project. 

.4 Notwithstanding express or implied acceptance by the Engineer of the Work or 
services performed by a Contractor or other consultant engaged by the Client, such 
persons shall remain responsible to the Client for the proper performance of the Work 
or their services, as applicable. 

.5 The Engineer’s review of Shop Drawings shall be restricted to checking general 
conformance with information given and the design concept expressed in the 
Construction Documents, and shall not be relied on for determining the feasibility or 
constructability of the Work detailed within the Shop Drawings or the accuracy or 
completeness of instructions for installation. 

1.2.5 Where the Services include issuance by the Engineer of any certificate for payment under a 
Construction Contract, such issuance shall constitute a representation by the Engineer that, 
based on visits to the Site at intervals appropriate to the progress of the Work as determined 
by the Engineer in its professional judgment and on review of the Contractor’s schedule of 
values and application for payment: 

.1 the Work has progressed to the value indicated; 
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.2 to the best of the Engineer’s knowledge, information and belief, the Work observed is 
in general conformity with the Construction Contract; and 

.3 the Contractor is entitled to payment in the amount certified. 

For certainty, issuance of a certificate of payment shall not be a representation that the 
Engineer has investigated or examined the Contractor’s use of the funds paid by the 
Client or that the Contractor has complied with its legal obligations. 

1.2.6 The parties shall each advise the other in writing of their requirements in connection with the 
Project, which shall include for the Client, advising the Engineer of the Budget of the Work and 
any scheduling or time constraints, and for the Engineer, advising of all information, 
documents and data required for performance of the Services. 

1.2.7 The Engineer shall not be liable for any changes to the Services resulting from undisclosed, 
undiscovered, or unknown conditions at the Site, including those resultant from the discovery 
of hazardous or toxic substances at the Site. Should the Engineer observe or discover any 
condition at the Site that materially differs from the Contract Documents, it shall promptly notify 
the Client in writing of such observation or discovery and the nature of the changes to the 
Services that may be required, and shall not proceed with the change until approved by the 
Client. 

1.3 Changes and Additional Services 

1.3.1 The parties acknowledge that, from time to time, circumstances may dictate a need to delete, 
extend, increase, vary or otherwise alter the Services as originally contemplated in this 
Agreement (a “Change”). Where a party identifies such need for Additional Services, that 
party shall, within seven (7) calendar days after becoming aware of the Change, notify the 
other party setting out the facts and circumstances giving rise to the Change. Where the 
parties agree that Additional Services are required, the parties shall record their agreement in 
writing and such Additional Services shall be performed on a “time” basis as set out in 
Subsection 3.1.5, or as otherwise agreed by the parties in writing. 

1.3.2 Where the Client does not agree there has been a Change or that Additional Services are 
warranted, or where the Client requires the Engineer to proceed with Additional Services 
before agreement can be reached regarding any resultant adjustments to the Schedule or the 
Engineer’s compensation under this Agreement, the Client may issue a written direction to the 
Engineer requiring the Engineer to proceed with such Additional Services. Within five (5) 
Business Days of receipt of such direction, the Engineer shall provide the Client with written 
notice of any anticipated impacts to the Engineer’s remuneration or the Schedule, including 
estimates of such impacts. 

1.3.3 The parties shall resolve any dispute in respect of a Change in accordance with Section 1.14, 
and shall otherwise continue to perform all Services and obligations which are not subject to 
dispute. 

1.3.4 Where the Engineer reasonably considers emergency services to be necessary in order to 
meet its professional obligations, the Engineer shall promptly notify the Client and shall 
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undertake such services as Additional Services and the costs for such services shall be 
recoverable by the Engineer in accordance with this Section 1.3. 

1.3.5 If the Engineer intends to make a claim for an increase to its compensation under this 
Agreement, or if the Client intends to make a claim against the Engineer for a credit or 
reduction to the Engineer’s compensation under this Agreement, the party that intends to 
make such a claim shall give written notice to the other party of its intent to claim within ten 
(10) Business Days of becoming aware of the event or series of events giving rise to the claim. 
The written notice to be given pursuant to this Subsection 1.3.5 shall include all details and 
supporting documentation regarding the claim available at such time and the claiming party 
shall thereafter submit all such details and supporting documentation to the other party within 
five (5) Business Days of such details and supporting documentation becoming known or 
available, as applicable. Where the party making a claim fails to provide notice or details and 
supporting documentation within the time stipulated in this Subsection 1.3.5 and such failure 
prevents the Client or Engineer from mitigating or minimizing Claims resultant from the event 
or series of events giving rise to such claim or otherwise causes the other party loss or 
damage, then the party making the claim shall be barred from bringing the subject claim. 

1.3.6 For certainty, in no event shall the Engineer be obligated to perform Additional Services unless 
it has first received written direction to do so from the Client. 

1.4 Client Obligations 

1.4.1 The Client acknowledges that it shall promptly fulfill its obligations as set out under this 
Agreement in order to allow the Engineer’s efficient performance of its Services in accordance 
with the Schedule. 

1.4.2 The Client acknowledges that, in order to avoid any delay, it shall promptly examine and 
respond to requests for information or decisions submitted by the Engineer. 

1.4.3 The Client further agrees that it shall include the Engineer in any value analysis and 
preparation of the estimates of the Cost of the Work. 

1.4.4 Unless otherwise set out in the Contract Documents, it shall be the responsibility of the Client 
to obtain and pay the costs of all required consents, approvals, licenses, and permits from 
authorities having jurisdiction. 

1.4.5 Additional obligations of the Client, if any, are set out in Article 2. 

1.5 Staff and Subconsultants 

1.5.1 Prior to commencement of the Services, the Engineer shall provide the Client with a list of its 
staff to be employed on the Project, including the Engineer’s principals and executives (the 
“Engineer’s Staff”). The Engineer shall employ only competent personnel who will be under 
the supervision of a senior member of the Engineer’s Staff. The Engineer shall give the Client 
written notice of any changes to the Engineer’s Staff and the Client and the Engineer shall 
work cooperatively to address any issues associated with changes to the Engineer’s Staff. 
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1.5.2 The Engineer may engage Sub-Consultants for specialized services provide that prior 
approval is obtained, in writing, from the Client and may add a mark-up of                   % of the 
cost of such Services to cover office administration costs when claiming reimbursement from 
the Client. 

1.5.3 To the extent expressly specified as part of the Services, the Engineer shall coordinate the 
activities of other consultants engaged by the Client in respect of the Project. 

1.6 Contract Documents 

1.6.1 Subject to Section 1.7, Project drawings and documents, or copies thereof, shall be shared 
between the parties as needed at no cost. 

1.6.2 The Client agrees to provide the following to the Engineer, and will ensure that it notifies the 
Engineer of any changes in information as available and relevant in respect of the Services 
and the Work: 

.1 a copy of the Contract Documents; 

.2 information required for cost estimating, if applicable, as determined at the Client’s 
discretion; 

.3 the Budget of the Work; and 

.4 all background documents available to the Client that are required by the Engineer for 
the execution of the Services and the Work. 

1.6.3 The Engineer shall be entitled to rely upon the accuracy and completeness of records, 
information, reports, recommendations, surveys, data and specifications provided by the 
Client. Notwithstanding the foregoing, the Engineer confirms that it has reviewed the Contract 
Documents and, to the best of its knowledge, information and belief, has found no errors, 
omissions, inconsistencies or discrepancies. If the Engineer finds errors, omissions, 
inconsistencies or discrepancies in the Contract Documents or has any doubt as to the 
meaning or intent of any part thereof, the Engineer shall at once notify the Client in writing. 
The Client agrees that it shall promptly inform the Engineer by written notice if it becomes 
aware of any nonconformity with the requirements of the Construction Documents. Nothing in 
this Subsection 1.6.3 shall relieve the Engineer of responsibility for the Engineer’s own errors 
and omissions. 

1.7 Deliverables, Intellectual Property, Licensing 

1.7.1 The Client shall give due consideration to all Deliverables submitted by the Engineer, and shall 
make any decisions which they are required to make in connection therewith within a 
reasonable time so as not to delay performance of the Services as required by this 
Agreement. The Client shall promptly notify the Engineer in writing in the event that the Client 
discovers any error, omission or inconsistency in the Deliverables. 
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1.7.2 The Engineer shall retain ownership of the Engineer’s IP. The Deliverables shall be and 
remain the property of the Engineer. The parties acknowledge and agree that the Engineer 
shall retain original copies of the Deliverables and any parts of the Construction Documents 
created by the Engineer, which the Client has not specifically commissioned and paid for. The 
Client is entitled to keep a copy of the Deliverables for its records, and may only use the 
Deliverables and any such copies in accordance with the license rights granted under this 
Agreement. 

1.7.3 Except in the event of termination of this Agreement by the Engineer pursuant to Subsection 
1.11.3 and provided that the Client has paid all compensation due and owing to the Engineer 
under this Agreement, the Client shall have a permanent, non-exclusive and royalty-free 
license to: 

.1 Use and reproduce the Deliverables and any Engineer’s IP therein in connection with 
the Work and Project, including for the purposes of constructing, using, occupying, 
maintaining, repairing, renovating, altering, and/or adding to the Work and the Project. 

.2 Use and reproduce the Deliverables and any Engineer’s IP therein in connection with 
other works and projects of the Client that are similar to the Work and Project, as 
determined by the Client, acting reasonably, including for the purposes of constructing, 
using, occupying, maintaining, repairing, renovating, altering, and/or adding to other 
works or projects of the Client. 

.3 Grant sublicenses (each, a “Sublicense”) to Other Municipalities (each, a 
“Sublicensee”) for use and reproduction of the Deliverables and any Engineer’s IP 
therein in connection with works and projects of Other Municipalities that are similar to 
the Work and Project, as determined by the Client, acting reasonably, including for the 
purposes of constructing, using, occupying, maintaining, repairing, renovating, altering, 
and/or adding to such works or projects of Other Municipalities. Each Sublicense shall 
be subject to an agreement on terms and conditions consistent with the terms of and 
conditions of the license granted under Subsection 1.7.3.1 and is no more permissive 
than such license. For clarity, no Sublicense shall include the right to grant further 
sublicense under the Deliverables or any Engineer’s IP therein. The Client shall be 
responsible for ensuring that each Sublicensee complies with the terms and conditions 
of any sublicense agreement to which the Sublicensee is a party. Any act or omission 
of a Sublicensee which would be a breach of this Agreement if performed by the Client 
shall be deemed to be a breach by the Client. 

1.7.4 Any and all license rights granted under Subsection 1.7.3 are subject to the following 
conditions which are expressly acknowledged and agreed to by the Client: 

.1 No license granted is exclusive with respect to the Engineer’s IP and nothing in this 
Agreement shall be deemed to derogate from the Engineer’s ownership and full right to 
use the Engineer’s IP for any other site, work or project. 

.2 Any alteration, modification or amendment to the Deliverables that is not performed by 
the Engineer (whether for the Work, the Project or any other work or project) shall be at 
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the Client’s sole risk and the Client will not hold out that any such changes to the 
Deliverables were approved, reviewed or otherwise accepted by the Engineer. 

.3 The Engineer shall bear no liability in respect of any use of the Deliverables and any 
Engineer’s IP therein for any location other than the Site or for any work or project 
other than the Work or the Project for which the Deliverables were intended and the 
Client shall indemnify the Engineer from and against any and all Claims in any way 
arising out of or related to: (i) alteration, modification or amendment to the Deliverables 
by the Client, any Other Municipality, the Client’s and any Other Municipality’s other 
consultants, contractors, subcontractors, suppliers, agents, employees or tenants, or 
any other person for whom the Client or Other Municipality (as applicable) is 
responsible at law; (ii) use of the Deliverables and any Engineer’s IP therein in 
connection with any other work or project of the Client except the extent, if any, the 
Engineer performed services for such other work or project of the Client; and/or (iii) use 
of the Deliverables and any Engineer’s IP therein by any Other Municipality for any 
other work or project of such Other Municipality, except to the extent, if any, the 
Engineer performed services for such other work or project of the Other Municipality. 
For certainty, the Client’s liability for Claims under this Subsection 1.7.4.3 shall include 
the obligation to reimburse the Engineer for all legal fees (including costs of defense) 
reasonably incurred by the Client as a direct result of such Claims on a full indemnity 
basis. 

.4 The Client shall give the Engineer written notice of any Sublicense granted pursuant to 
Section 1.7.3.3 identifying the person to whom such Sublicense was granted and the 
intended use of such Sublicense within 30 calendar days of such Sublicense having 
been granted. For certainty, the right to grant Sublicenses pursuant to Section 1.7.3.3 
is exclusive to the Client and does not include the right of any sublicensee to grant 
further sublicenses or sub-sublicenses to any Other Municipalities or other persons. 

1.7.5 The Engineer represents and warrants that its Deliverables do not infringe the patent, 
copyright, trademark or other intellectual property rights of another person. The Engineer shall 
indemnify the Client in the event of any Claims suffered by the Client resultant from the 
Engineer’s breach of this Subsection 1.7.5. 

1.8 Confidential Information 

1.8.1 Neither party shall divulge any specific information identified as confidential, communicated to 
or acquired by them, or disclosed by the other party in the course of carrying out their 
obligations under this Agreement. These obligations of confidentiality shall not apply to 
information which is in the public domain, which is provided to the receiving party by a third 
party without obligation of confidentially, which is independently developed by a party without 
access to the other party’s information, or which is required to be disclosed by law or court 
order. No such received, confidential information shall be used by one party on any other 
project without the prior written approval of the other party. 

1.8.2 Each party agrees to obtain the consent in writing of the other before publishing or issuing any 
confidential information regarding the Project. 
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1.9 Inspection, Records and Audit 

1.9.1 The Client, or persons authorized by the Client, shall have the right, upon reasonable notice 
and at all reasonable times during business hours, to inspect or otherwise review, at the 
offices of the Client, any and all documents and records in relation to the Services performed, 
or being performed, under the Project and at the Site. 

1.9.2 Where Services are to be performed on a time and materials basis: 

.1 the Engineer shall keep a detailed record of the hours worked by staff employed for 
performance of the Services in order to provide data for the calculation of fees; and 

.2 the Client may inspect the Engineer’s applicable timesheets and records of expenses 
and disbursements at all reasonable times during business hours. 

1.9.3 The Engineer, when requested by the Client, shall provide copies of receipts with respect to 
any disbursement for which the Engineer claims payment under this Agreement. 

1.9.4 For seven (7) years after the expiry date or any date of termination of the Agreement, the 
Engineer shall maintain all necessary records to substantiate (i) all charges and payments 
under the Agreement and (ii) that all Deliverables were provided in accordance with the 
Agreement. 

1.10 Time for Performance and Delays 

1.10.1 Unless agreed otherwise by the parties in writing, the Engineer shall: 

.1 commence the Services by                                                   , and 

.2 complete the Services upon the later of (i)                                                    or 
(ii)                year(s),                month(s),                week(s) after completion or 
abandonment of the Work. 

1.10.2 The Engineer shall perform the Services expeditiously and in such sequence as the Client 
may reasonably require to ensure efficient and orderly progress of the Project and the Work 
and in accordance with the Schedule or any other schedule for such performance of the 
Services as agreed to by the parties in writing. 

1.10.3 In the event that the start of the Project is delayed for sixty (60) calendar days or more in a 
manner that materially affects the ability to deliver the Services for reasons beyond the control 
of the Engineer, the Engineer shall have the right to renegotiate the Agreement before the 
commencement of the Project. 

1.10.4 Except with respect to payment obligations already in process, neither party shall be liable for 
any delay or failure in performance of their respective obligations under this Agreement to the 
extent caused by or resultant from an event of Force Majeure. 
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1.10.5 Upon the occurrence of a Force Majeure event, the impacted party shall notify the other in 
writing with reasonable promptness and, in any event, no later than seven (7) calendar days 
after becoming aware of the Force Majeure event, explaining the facts and circumstances and 
the Client and Engineer shall then cooperate to establish a mutually acceptable revision to the 
timing for performance of the subject obligation, including to the Schedule, as necessary and 
applicable. 

1.11 Suspension or Termination 

1.11.1 The Client may, at any time upon fourteen (14) calendar days’ written notice, suspend the 
Services or any portion thereof at any stage of the Project. Upon receipt of such written notice, 
the Engineer shall perform no further Services other than those reasonably necessary to 
safely close out their Services, and otherwise suspend all operations in respect of its Services 
or such part of the Services which may be identified as suspended. In such an event, and 
except to the extent that the suspension was required as a result of the Engineer’s negligence 
or breach of this Agreement, the Engineer shall be entitled to payment for the direct costs 
reasonably incurred by the Engineer as a direct result of such suspension, and the Schedule 
shall be extended for such reasonable time as the Client and Engineer may together decide. In 
no event shall such costs include Consequential Damages. The Engineer will make every 
effort to mitigate costs, expenses and impacts to the Client resultant from suspension. 

1.11.2 If the period of suspension is ninety (90) calendar days or less, upon notification by the Client, 
the Engineer will resume the performance of the Services as soon as practicable and in any 
event within seven (7) calendar days in accordance with the terms of the Agreement. If the 
period of suspension exceeds ninety (90) calendar days, no Services will be resumed or be 
completed in accordance with the terms of the Agreement prior to the parties having agreed 
upon the resumption and its terms and conditions, unless the suspension was required as a 
result of the Engineer’s negligence or breach of this Agreement in which case the Engineer’s 
agreement is not required. Failing agreement on the resumption and its terms and conditions, 
the notice of suspension will be deemed to be a notice of termination and Subsection 1.11.5.2 
shall apply. 

1.11.3 Without limiting the rights and obligations in Subsection 1.11.2, where an event of Force 
Majeure resulting in suspension of the Services continues for a period of ninety (90) calendar 
days or more, the Engineer shall not resume the Services until the parties have agreed upon 
the terms and conditions for their resumption. The parties shall work cooperatively to 
endeavour to reach an agreement. Failing such agreement, either party may elect to terminate 
the Agreement upon provision of ten (10) Business Days’ written notice to the other. 

1.11.4 Either party may terminate this Agreement: 

.1 upon seven (7) calendar days’ written notice to the other party and without further 
liability in the event the other party is in material breach of this Agreement and fails to 
remedy such breach within seven (7) calendar days of receiving written notice of the 
breach, provided that the breach was not caused or contributed to by the party seeking 
to terminate this Agreement; or 
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.2 immediately upon notice if the other party becomes insolvent or files for or is put in 
bankruptcy or makes a general assignment in favour of its creditors, or if all or any part 
of its property is put under receivership. 

.3 Upon such termination by either party, unless due to negligence, the Client shall pay 
the Engineer for all Services performed to the date of termination. 

Where such termination is by the Engineer, the Client shall also reimburse the 
Engineer for the direct costs reasonably incurred by the Engineer as a direct result of 
such termination, but not to include Consequential Damages. 

1.11.5 In addition to the foregoing, the Client may terminate this Agreement as follows: 

.1 upon notice, if the Project is lawfully interrupted for more than ten (10) calendar days 
pursuant to an ordinance originating with a court or public authority having jurisdiction, 
in which case the Client agrees to pay the Engineer for the Services duly performed up 
to the date of termination; or 

.2 for convenience by giving the Engineer fourteen (14) calendar days’ prior written notice 
of its intention to terminate, in which case the Client agrees to pay the Engineer for the 
Services duly performed up to the date of termination and to reimburse the Engineer 
for the direct costs reasonably incurred by the Engineer as a direct result of such 
termination, but not to include Consequential Damages; or 

.3 immediately upon notice of the death of the Engineer if the Engineer is an individual 
and deceases before their Services have been completed, in which case the Client 
shall pay for the Services duly performed up to rendered and disbursements incurred 
by the Engineer to the date of such termination. 

1.11.6 All representations, indemnities, obligations of confidentiality and other obligations under this  
Agreement that by their nature are intended to survive termination shall so survive termination 
or expiration of this Agreement. 

1.12 Indemnification 

1.12.1 The Engineer shall indemnify the Client, including its respective parent, subsidiaries, affiliates, 
officers, directors, employees, agents, successors and assigns from and against any claims, 
liabilities, demands, losses, settlements, costs, expenses, penalties, damages, actions, suits, 
or proceedings (“Claims”) arising from or caused by the Engineer’s negligent acts, errors or 
omissions or breach of this Agreement or non-performance of its obligations under this 
Agreement. For certainty, the Engineer’s liability for Claims under this Subsection 1.12.1 shall 
include the obligation to reimburse the Client for all legal fees (including costs of defense) 
reasonably incurred by the Client as a direct result of such Claims on a full indemnity basis. 

1.12.2 Each party shall indemnify the other, including its respective parent, subsidiaries, affiliates, 
officers, directors, employees, agents, successors and assigns from and against any Claims 
by third parties that arise out of or are attributable to this Agreement or the Services, including 
Claims attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of 
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tangible property, to the extent that such Claims are attributable to or caused by the 
negligence or willful misconduct of the indemnifying party or anyone for whose acts the 
indemnifying party is responsible in law. 

1.12.3 In no event shall either the Client or the Engineer be liable to the other, or their respective 
directors, officers or employees, for Consequential Damages arising out of or related to this 
Agreement, the Project, the Work or the Services. 

1.12.4 The parties’ liability for any and all Claims whatsoever, including, without limitation, in tort, 
contract, strict liability, indemnity or otherwise, arising out of, or in connection with this 
Agreement shall be limited as follows: 

.1 in respect to Claims suffered by the Client or Engineer, as the case may be, for which 
insurance is to be provided pursuant to Section 1.13, to the amount of such insurance 
that is required to be held for one claim or occurrence pursuant to Section 1.13. 

.2 in respect to Claims suffered by the Client or Engineer, as the case may be, for which 
insurance is not required to be provided pursuant to Section 1.13, to the total 
compensation to be paid to the Engineer pursuant to this Agreement. 

.3 in respect to Claims by third parties for direct loss resulting from bodily injury, sickness, 
disease or death, or to injury to or destruction of tangible property, the obligation to 
indemnify is without limit. In respect to all other claims for indemnity as a result of 
Claims advanced by third parties, the limits set forth in Subsections 1.12.4.1 and 
1.12.4.2 above shall apply. 

1.12.5 To the fullest extent permitted by law, no shareholder, officer, director, partner, principal or 
employee of the Client or Engineer shall have personal liability under any provision of this 
Agreement or for any matter in connection with the Services provided. 

1.13 Insurance 

1.13.1 The Engineer shall provide and maintain at its sole expense the insurance coverage stipulated 
in this Agreement. Insurance is to be carried through locally licensed insurers with a minimum 
A Best rating or as otherwise acceptable to the Client. Certificates of insurance showing the 
following coverages shall be provided by Engineer upon request: 

.1 Commercial General Liability Insurance: Commercial General Liability Insurance 
shall be carried in the amount of $                                       per occurrence and 
$                                       in the aggregate providing coverage for Bodily Injury, 
Property Damage, Products and Completed Operations Liability, Contractual Liability, 
and Severability of Interests. The Engineer shall include the Client as an “Additional 
Insured” and provide a waiver of subrogation in their favour. 

.2 Automobile Insurance:  If used in the performance of the Engineer’s Services, 
Automobile Liability Insurance, including bodily injury and property damage, in the 
amount of $                                       including any owned, leased, hired and non-
owned automobiles. 
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.3 Professional Liability Insurance: Professional Liability Insurance shall be carried in 
the amount of $                                       per claim and $   in the 
aggregate. Insurance must be carried for a minimum of three years after Project 
completion, and, if applicable, shall have no exclusion for pollution, mold or asbestos 
coverage. 

.4 Cyber Liability Insurance: If there is exposure of the Engineer to confidential or 
personal data, Cyber Liability Insurance, with limits of at least $       
per claim and $                                       in the aggregate, to be maintained for the 
duration of this Agreement. Cyber liability is to respond to privacy and network security 
liability claims including: 

(i) Liability arising from theft, dissemination, and/or use of confidential information
regardless of how the information is stored or transmitted.

(ii) Liability arising from (i) the unauthorized access to, use of, or tampering with
computer systems, including hacker attacks; or (ii) the inability of an authorized
third party to gain access to supplier systems, including denial of service,
unless caused by a mechanical or electrical failure.

(iii) Liability arising from the introduction of a computer virus into, or otherwise
causing damage to, a customer’s or their person’s computer, computer system,
network, or similar computer-related property and the data, software, and
programs thereon.

(iv) Crisis-management expenses (i.e., notification, public relations, reputation
damage, forensics, etc.) for a date breach.

.5 Worker’s Compensation; The Engineer shall provide evidence of compliance with 
workers’ compensation legislation at the Site. 

1.13.2 Additional Coverage: If the Client requests to have the amount of coverage increased from 
that detailed in the Contract Documents or requests other special insurance for this Project, 
then the Engineer shall endeavour forthwith to obtain such additional or special insurance at 
the Client’s expense as a disbursement. 

1.13.3 It is understood and agreed that the coverage provided by the foregoing policies will not be 
materially changed or cancelled by the Engineer until thirty (30) calendar days’ written notice 
to the Client of such material change or cancellation has been delivered. 

1.13.4 The Client shall ensure that, where applicable, its other consultants have adequate insurance 
in respect of the services they will provide for the Project, including with respect to professional 
liability insurance. 

1.13.5 For the purpose of meeting the limit of insurance required in Subparagraphs 1.13.1.1 and 
1.13.1.2, the Engineer may use a combination of Commercial General Liability/Automobile 
Liability supported by Umbrella Liability or Excess Liability to meet the required limits of 
insurance. 
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1.14 Dispute Resolution 

1.14.1 Subject to the Construction Act and all applicable laws, the parties agree that all disputes in 
respect of this Agreement or the Services shall be addressed as set out in this Section 1.14. 
Notwithstanding any dispute, it shall be the responsibility of each party to continue to perform 
its obligations under this Agreement pending resolution of such disputes. 

1.14.2 Negotiation. 

.1 In the event a matter of difference arises between the Engineer and the Client in 
relation to the Agreement, the grieved party shall send a written notice of dispute to the 
other party which contains the particulars of the matter in dispute and the relevant 
provisions of the Contract Documents. The responding party shall provide a written 
response to the grieved party within ten (10) Business Days after receipt of the notice 
of dispute setting out particulars of this response and any relevant provisions of the 
Contract Documents. 

.2 The Engineer and the Client shall make all reasonable efforts to resolve their dispute 
by amicable negotiations and agree to provide, without prejudice, frank, candid and 
timely disclosure of any and all relevant facts, information, and documents to facilitate 
these negotiations. 

.3 In the event of failure by the Engineer and the Client to reach agreement within ten (10) 
Business Days of receipt of the responding party’s reply, or if either party concludes 
that further negotiation is unlikely to result in agreement, the matter shall be referred to 
mediation as provided in Subsection 1.14.3 herein unless either party elects to 
terminate the negotiations and forego mediated negotiations by giving written notice to 
the other party within such ten (10) Business Days of receipt of the responding party’s 
reply. 

1.14.3 Mediation. 

.1 Where neither party has given written notice foregoing mediated negotiations pursuant 
to Subsection 1.14.2.3, this Subsection 1.14.3 shall apply. 

.2 The Engineer and the Client shall jointly select an impartial mediator who shall be, 
preferably, properly qualified in the area of work as contemplated by this Agreement. In 
the event that the parties, acting reasonably, cannot agree on a mediator, the 
candidates selected by the parties shall, acting reasonably, choose a third party to act 
as the Mediator. 

.3 The Mediator shall meet with the parties within ten (10) Business Days after the 
selection of the Mediator, or as soon thereafter as is practicable, to attempt to mediate 
and resolve the dispute. The Engineer and the Client shall observe such reasonable 
procedures for conducting the mediation as the Mediator may reasonably request. 

.4 If no agreement is reached upon mediation, or if either party concludes that further 
mediation is unlikely to result in agreement, then either the Engineer or the Client may 



 

 
Page 20 of 30 

Version 4.0 © Copyright 2024 by ACEC-Ontario & MEA. All rights reserved. This material may be freely copied and distributed subject to inclusion of this 
copyright notice. Although every precaution has been taken to verify the accuracy of the information contained herein, the author and publisher assume no 
responsibility for any errors or omissions. No liability is assumed for claims or damages that may result from the use of information contained within. This 
standard agreement cannot be changed except through supplementary conditions. 

 

request the Mediator to recommend (and only recommend) a basis, or bases, for 
resolution of the dispute. The Mediator shall, after consideration of the parties’ 
positions and written submissions (if so requested), issue a written recommendation in 
this regard. Any recommended basis for resolution shall have absolutely no binding 
effect upon either party unless both parties agree to accept it and shall be without 
prejudice to the parties’ positions in any further proceeding. 

.5 If no agreement is reached the mediator will terminate the mediated negotiations by 
giving written notice to the Client and Engineer. 

.6 All meetings and proceedings shall be held in the municipality of the Client or a 
reasonable alternate at a time and location as determined by the parties. 

.7 The costs and expenses of the Mediator shall be shared equally by the Engineer and 
the Client. 

1.14.4 Arbitration. 

.1 By giving written notice to the other party within ten (10) Business Days after the date 
of termination of the negotiations pursuant to either Subsection 1.14.2.3 or 1.14.3.5, 
either party may refer such matter as is arbitrable to arbitration as provided in this 
Subsection 1.14.4. 

.2 Where neither party has given written notice pursuant to Subsection 1.14.4.1, on 
expiration of the ten (10) Business Days the arbitration agreement under this 
Subsection 1.14.4 is non-binding on the parties and the parties may refer the 
unresolved dispute to the courts or to any other form of dispute resolution, including 
arbitration, which they have agreed to use. 

.3 In the event that the parties are unable to settle any dispute between them which is 
under mediation, either party may refer such matter to arbitration as provided herein: 

(i) The Client and the Engineer shall select an arbitrator within ten (10) Business 
Days of the submission of a dispute to arbitration under this Subsection 1.14.4, 
which arbitrator shall be neutral and independent of the parties. If the parties 
are unable to agree on an arbitrator, either party shall be at liberty to seek an 
appointment of an arbitrator upon application under the Arbitration Act. 

(ii) The arbitration shall be conducted in accordance with the provisions of the 
Arbitration Act, unless the parties otherwise agree. If the issue in dispute is 
particularly time sensitive, the parties shall, in good faith, take such reasonable 
steps as may be required to expedite the arbitration process. In any event, all 
disputes shall be submitted to the arbitrator within thirty (30) calendar days of 
the selection of the arbitrator. All arbitration meetings and proceedings shall be 
held in the municipality of the Client or a reasonable alternate, at a time and 
location determined by the parties, but in any event no later than thirty (30) 
calendar days following the submission of the dispute to the arbitrator. 
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(iii) In addition to the examination of the parties by each other, the arbitration panel 
may examine, in the ordinary course, the parties or either of them and the 
witnesses in the matter referred to the arbitration panel, and the parties and 
witnesses, if examined, shall be examined on oath or affirmation. 

(iv) The arbitration panel shall, after full consideration of the issues in dispute, the 
relevant facts and applicable law, render a decision within thirty (30) calendar 
days after argument of the issue to the arbitrator, which decision shall be final 
and binding on the parties and not subject to appeal or challenge, except such 
limited relief provided under subsection 45(1) (appeal on a question of law, with 
leave) or section 46 (setting aside award) of the Arbitration Act. 

(v) Each party shall bear is own costs and expenses incurred in the arbitration, and 
the parties shall share equally in the costs and expenses of the arbitrator. 

(vi) Any award of the arbitration panel may, at the instance of either of the parties to 
this Agreement and without notice to the other of them, be made an Order of 
the Superior Court of Ontario, pursuant to the Arbitration Act and the Courts of 
Justice Act, RSO 1990, c C.43. 

1.14.5 Nothing in this Agreement shall prevent the right of either the Engineer or the Client to refer to 
adjudication any dispute which may be adjudicated under the Construction Act. Any such 
adjudication shall be governed by the provisions of Part II.1 CONSTRUCTION DISPUTE 
INTERIM ADJUDICATION of the Construction Act. 

1.15 Miscellaneous 

1.15.1 Unless previously agreed to by the Client or in accordance with the Client’s purchasing 
policies, the Engineer or any person, firm or corporation affiliated with or subsidiary to the 
Engineer shall not tender for the construction of the Project or have an interest either directly 
or indirectly in any of the parties bidding on the construction of the Project. 

1.15.2 Neither party may assign this Agreement or any portion thereof without the prior consent in 
writing of the other party which consent shall not be unreasonably withheld. 

1.15.3 This Agreement supersedes all previous agreements, arrangements or understandings 
between the parties whether written or oral in connection with or incidental to the Project. 

1.15.4 Unless otherwise provided in this Agreement, where the Services are subject to the approval 
or review of an authority, department of government, or agency other than the Client, such 
applications for approval or review shall be the responsibility of the Engineer, but shall be 
submitted through the offices of the Client and, unless authorized by the Client in writing, such 
applications for approval or review shall not be obtained by direct contact by the Engineer with 
such other authority, department of government or agency. Costs for all application fees shall 
be borne by the Client unless otherwise set out in the Contract Documents. The foregoing in 
no way limits the Engineer’s responsibility to identify, understand and coordinate any and all 
approvals and permits required for the Project unless otherwise specified in the RFP or agreed 
to by the Client. 
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1.15.5 Any additional requirements regarding insurance, permits, approvals, etc. to be listed here. If 
there are no additional conditions, then this Subsection 1.15.5 is to be left blank.  

 

[Remainder of page left intentionally blank. Article 2 follows.]  
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ARTICLE 2 – SERVICES TO BE PROVIDED 

2.1 Engineer’s Services 

Services to be provided by Engineer in addition to its obligations set out in Article 1: 

 

2.2 Exclusions from the Engineer’s Services 

The following are expressly excluded from the Services: 
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2.3 Responsibilities of the Client 

Responsibilities of the Client in addition to those set out in Article 1: 

 

 

[Remainder of page left intentionally blank. Article 3 follows.]  
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ARTICLE 3– FEES AND DISBURSEMENTS 

3.1 Basis of Payment for this Agreement 

3.1.1 The Client will compensate the Engineer in accordance with the fees and charges for Services 
as set out in this Article 3. The parties have together determined that the following shall be the 
basis for such compensation (each as described in greater detail below): 

 Percentage of Cost Basis 

 Time Basis 

 Upset Cost Limit Basis 

 Lump Sum Basis 

3.1.2 For certainty, all fees, irrespective of their basis, shall be in Canadian funds and exclusive of 
Value Added Taxes, which Value Added Taxes are to be added to each invoice. All payments 
shall be subject to the requirements of the Construction Act. 

3.1.3 Expenses. Where compensation is on a “percentage cost”, “time” or “upset cost limit” basis, 
the Engineer shall, in addition to such compensation, be reimbursed for the actual cost plus an 
administrative charge of          %, for all reasonable expenses and disbursements properly 
incurred by the Engineer in connection with the Project including but not limited to: vehicle use 
charges, traveling and living expenses, long distance telephone charges, report production 
costs, photography, special delivery charges, supplies and equipment, field equipment costs, 
laboratory costs. Computer and office charges are considered part of overhead and shall not 
be invoiced as disbursements. For certainty, where compensation is on a “lump sum” basis, 
such compensation shall be deemed to include all such expenses and disbursements. 

3.1.4 Percentage of Cost Basis: Where compensation is to be paid on a “Percentage of Cost 
Basis”, the Client shall pay the Engineer fees calculated as a percentage of the Cost of the 
Work as follows: 

TYPE OF SERVICE % OF COST OF THE WORK 
  
  
  
  
  

.1 Where compensation is to be paid on a “Percentage of Cost Basis”, payment shall be 
made as follows: 

(i) Monthly Payment – The Engineer shall submit an invoice to the Client for that 
part of the design of the Project completed in the immediately preceding month, 
calculated upon the basis of the Engineer’s estimate of the cost of that part of 
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the Project, and, if the Client agrees with such estimate and that such part has 
been completed, the Engineer will be paid the amount of the fee so invoiced. 
Any dispute in respect of the estimate shall be determined in accordance with 
Section 1.14 hereof. 

(ii) On Award of Construction Contract – Following the award of the
Construction Contract, the Engineer shall recalculate their fee on the basis of
the tender quantities and prices on which the Construction Contract was
awarded, plus the estimated cost of materials and other services supplied by
the Client. Upon such recalculation, the amount paid to the Engineer shall be
adjusted to equal the full amount of the recalculated fee including the
repayment by the Engineer of any overpayment made to the Engineer. Any
dispute in respect of the updated estimate shall be determined in accordance
with Section 1.14 hereof.

(iii) Delay of Award of Construction Contract – In the event the Construction
Contract is not awarded within                      months of the acceptance of the
Engineer’s design by the Client, the final fee for design shall be determined as
in Subsection 3.1.4.1(i) above, and Subsection 3.1.4.1(ii) shall not apply.
Further services for the Project beyond the                      months will be
undertaken on a “time” basis as set out below.

(iv) On Completion of the Work – Following completion of the Work as defined in
the Construction Act, the Engineer shall recalculate their fee on the basis of the
Cost of the Work and upon such recalculation the amount paid to the Engineer
shall be adjusted to equal the full amount of the recalculated fee including the
repayment by the Engineer of any overpayment to the Engineer. Any dispute in
respect of the calculation of fees shall be determined in accordance with
Section 1.14 hereof.

3.1.5 Time Basis: Where compensation is to be paid on a “Time Basis”: 

.1 The Client shall pay the Engineer a fee, calculated on a time basis, for performance of 
the Services. Fees on a time basis for all staff shall be at hourly rates based on job 
classifications as agreed to by the parties in writing. 

.2 If the Project is greater than one (1) year in duration, the Engineer may from time to 
time seek approval from the Client to adjust hourly rates and such approval shall not be 
unreasonably withheld. 

.3 All time expended on the Services, whether in the Engineer’s office, at the Site, or 
elsewhere, excluding including travel time (eligibility of travel time shall be determined 
by the Client as outlined in the Terms of Reference), shall be chargeable. 

.4 When requested by the Client, the Engineer shall provide, for approval by the Client: 

(i) An estimate of the total fees to be paid for the Services;



Page 27 of 30 
Version 4.0 © Copyright 2024 by ACEC-Ontario & MEA. All rights reserved. This material may be freely copied and distributed subject to inclusion of this 
copyright notice. Although every precaution has been taken to verify the accuracy of the information contained herein, the author and publisher assume no 
responsibility for any errors or omissions. No liability is assumed for claims or damages that may result from the use of information contained within. This 
standard agreement cannot be changed except through supplementary conditions. 

(ii) A payment schedule showing an estimate of the portion of the Services to be
completed in each month and an estimate of the portion of the fee which will be
payable for each such month consistent with the Schedule; and

(iii) A list of Engineer’s Staff showing the number, classifications and hourly rates
for Engineer’s Staff for which the Engineer will seek payment on a time basis.
The Engineer shall relate such information to the particular type of work that
such staff are to perform while employed on the Project. Such list shall
designate the member of the Engineer’s Staff who is to be the liaison person
between the Engineer and the Client.

.5 The Engineer will require prior written approval from the Client for any of the following 
changes: 

(i) Any increase in the estimated fees beyond those approved under Subsection
3.1.5.4(i);

(ii) Any change in the schedule which results in a longer period than provided in
Subsection 3.1.5.4(ii); and/or

(iii) Any change in the number, classification and hourly rate ranges of the
Engineer’s Staff provided under Subsection 3.1.5.4(iii).

.6 The Engineer shall submit an invoice to the Client for all Services performed and 
reimbursable expenses incurred, if any, in the immediately preceding month. 

3.1.6 Upset Cost Limit Basis: Where compensation is to be paid on an “Upset Cost Limit Basis”: 

.1 The Engineer shall be paid a fee, calculated on a “Time Basis”, for the Services in 
accordance with Subsection 3.1.5. 

.2 The parties further agree that, notwithstanding Subsections 3.1.3 and 3.1.6.1, the total 
fees and disbursements to be paid by the Client to the Engineer for the Services shall 
not exceed the total upset amount of $                                    plus Value Added Taxes. 

.3 Notwithstanding Subsections 3.1.6.1 and 3.1.6.2, the Client, at its sole discretion, may 
limit the fees and disbursements paid by the Client to the percentage equivalent of 
Project completion in the opinion of the Client. 

3.1.7 Lump Sum Basis: Where compensation is to be paid on a “Lump Sum Basis”: 

.1 Fees for the Services will be the fixed fee of $    , which fee is 
inclusive of all labour, disbursements, reimbursable expenses, overhead and profit. 

.2 Progress invoices will be issued monthly for an amount based on the percentage of 
Services completed, except that where the parties have agreed to payment of the lump 
sum on the basis of milestones, progress invoices shall be issued following 
achievement of each milestone for the amount of the agreed-to milestone payment. 
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.3 If the Project is abandoned or delayed for any reason beyond the Engineer’s control, 
the Client shall pay a fee for Services rendered to that date, plus the termination 
expenses reasonably incurred by the Engineer in winding down the Project. 

3.2 Invoicing and Payment 

3.2.1 All invoices submitted by the Engineer to the Client under this Agreement shall contain the 
following information (together with any other information required by the Construction Act): 

.1 The Engineer’s name and address; 

.2 The date of the invoice and the period during which invoiced Services were supplied; 

.3 Information identifying the Agreement under which Services were supplied; 

.4 A description of the Services supplied; 

.5 The amount payable for the Services supplied, and a statement that payment is due 
upon receipt; 

.6 The name, title, telephone number and mailing address of the person to whom 
payment is to be sent; 

.7 If requested by the Client, a written report showing the portion of the Services 
completed in the preceding month; and 

.8 The following additional information (if any): 

 

 
3.2.2 If the Client intends to dispute any invoice delivered by the Engineer, in whole or in part, the 

Client shall, within fourteen (14) calendar days of receiving the invoice, deliver to the Engineer 
a notice of non-payment as prescribed by the Construction Act. Any undisputed portion of any 
invoice shall remain payable upon receipt in accordance with the terms of payment set out in 
Subsection 3.2.3. 
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3.2.3 Invoices will be due as presented and payable by the Client upon receipt, and in any event no 
later than twenty-eight (28) calendar days after receiving the proper invoice detailed in 
Subsection 3.2.1. 

3.2.4 Interest on overdue accounts will be charged at the rate of        % per annum. 

 

Remainder of page left intentionally blank. Signature page follows.  
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This Agreement is entered into by the parties on the date first set out above as evidenced by its 
execution as follows: 

ENGINEER:   

  
The signatory shall have the authority to bind the Engineer for the purposes of this Agreement. 
 

This    day of     20  

Signature  Signature  

Name  Name  

Title  Title  

 

CLIENT:  

  
The signatory shall have the authority to bind the municipality or its agency for the purposes of this 
Agreement. 
 

This    day of     20  

Signature  Signature  

Name  Name  

Title  Title  

 


	Article 1  – General Conditions
	1.1 The Agreement
	1.1.1 The Agreement is made up of the following terms, conditions, schedules and other documents, which form part of and are incorporated into the Agreement and which, in the event of conflict, shall have the following order of priority, from highest ...

	1.2 The Services
	1.2.1 The Client hereby retains the Engineer for performance of the Services in connection with the Project, and the Engineer agrees to provide such Services in accordance with the Standard of Care and the Contract Documents, and for the compensation ...
	1.2.2 The Engineer represents that it is a person or entity licensed to practice in the Province of Ontario and, as such, the Client acknowledges that the Engineer has obligations under law and pursuant to the Engineer’s professional status, which inc...
	1.2.3 The Engineer shall not be responsible for:
	.1 performance of the Construction Contract or for any Contractor or other person’s failure to carry out the Work in accordance with the Construction Contract;
	.2 performance of the Work or of any other services by any Contractor, other consultant of the Client, or other person outside the Engineer’s control;
	.3 control of the means, methods, techniques, schedules, sequences or procedures of construction for the Work or Project; or
	.4 commissioning or startup of equipment for the Work or Project;

	1.2.4 Where the Services include administration of a Construction Contract by the Engineer each of the following shall apply:
	.1 The Engineer shall have authority to act on behalf of the Client, but only to the extent set out in the Contract Documents. Such authority may only be modified by written consent of the Engineer and Client.
	.2 The Engineer shall have authority to:
	(i) reject Work that is not in conformity with the Construction Contract;
	(ii) require special inspection or testing of Work, whether or not such Work has been fabricated, installed or completed; and
	(iii) order minor adjustments in the Work that are consistent with the intent of the Construction Contract provided such adjustments do not involve an adjustment to the Client’s costs under the Construction Contract or to the schedule requirements of ...

	.3 The Engineer shall be included on all relevant communications, written and otherwise, between the Client and any Contractor and between the Client and any other consultants engaged on the Project.
	.4 Notwithstanding express or implied acceptance by the Engineer of the Work or services performed by a Contractor or other consultant engaged by the Client, such persons shall remain responsible to the Client for the proper performance of the Work or...
	.5 The Engineer’s review of Shop Drawings shall be restricted to checking general conformance with information given and the design concept expressed in the Construction Documents, and shall not be relied on for determining the feasibility or construc...

	1.2.5 Where the Services include issuance by the Engineer of any certificate for payment under a Construction Contract, such issuance shall constitute a representation by the Engineer that, based on visits to the Site at intervals appropriate to the p...
	.1 the Work has progressed to the value indicated;
	.2 to the best of the Engineer’s knowledge, information and belief, the Work observed is in general conformity with the Construction Contract; and
	.3 the Contractor is entitled to payment in the amount certified.

	1.2.6 The parties shall each advise the other in writing of their requirements in connection with the Project, which shall include for the Client, advising the Engineer of the Budget of the Work and any scheduling or time constraints, and for the Engi...
	1.2.7 The Engineer shall not be liable for any changes to the Services resulting from undisclosed, undiscovered, or unknown conditions at the Site, including those resultant from the discovery of hazardous or toxic substances at the Site. Should the E...

	1.3 Changes and Additional Services
	1.3.1 The parties acknowledge that, from time to time, circumstances may dictate a need to delete, extend, increase, vary or otherwise alter the Services as originally contemplated in this Agreement (a “Change”). Where a party identifies such need for...
	1.3.2 Where the Client does not agree there has been a Change or that Additional Services are warranted, or where the Client requires the Engineer to proceed with Additional Services before agreement can be reached regarding any resultant adjustments ...
	1.3.3 The parties shall resolve any dispute in respect of a Change in accordance with Section 1.14, and shall otherwise continue to perform all Services and obligations which are not subject to dispute.
	1.3.4 Where the Engineer reasonably considers emergency services to be necessary in order to meet its professional obligations, the Engineer shall promptly notify the Client and shall undertake such services as Additional Services and the costs for su...
	1.3.5 If the Engineer intends to make a claim for an increase to its compensation under this Agreement, or if the Client intends to make a claim against the Engineer for a credit or reduction to the Engineer’s compensation under this Agreement, the pa...
	1.3.6 For certainty, in no event shall the Engineer be obligated to perform Additional Services unless it has first received written direction to do so from the Client.

	1.4 Client Obligations
	1.4.1 The Client acknowledges that it shall promptly fulfill its obligations as set out under this Agreement in order to allow the Engineer’s efficient performance of its Services in accordance with the Schedule.
	1.4.2 The Client acknowledges that, in order to avoid any delay, it shall promptly examine and respond to requests for information or decisions submitted by the Engineer.
	1.4.3 The Client further agrees that it shall include the Engineer in any value analysis and preparation of the estimates of the Cost of the Work.
	1.4.4 Unless otherwise set out in the Contract Documents, it shall be the responsibility of the Client to obtain and pay the costs of all required consents, approvals, licenses, and permits from authorities having jurisdiction.
	1.4.5 Additional obligations of the Client, if any, are set out in Article 2.

	1.5 Staff and Subconsultants
	1.5.1 Prior to commencement of the Services, the Engineer shall provide the Client with a list of its staff to be employed on the Project, including the Engineer’s principals and executives (the “Engineer’s Staff”). The Engineer shall employ only comp...
	1.5.2 The Engineer may engage Sub-Consultants for specialized services provide that prior approval is obtained, in writing, from the Client and may add a mark-up of                   % of the cost of such Services to cover office administration costs ...
	1.5.3 To the extent expressly specified as part of the Services, the Engineer shall coordinate the activities of other consultants engaged by the Client in respect of the Project.

	1.6 Contract Documents
	1.6.1 Subject to Section 1.7, Project drawings and documents, or copies thereof, shall be shared between the parties as needed at no cost.
	1.6.2 The Client agrees to provide the following to the Engineer, and will ensure that it notifies the Engineer of any changes in information as available and relevant in respect of the Services and the Work:
	.1 a copy of the Contract Documents;
	.2 information required for cost estimating, if applicable, as determined at the Client’s discretion;
	.3 the Budget of the Work; and
	.4 all background documents available to the Client that are required by the Engineer for the execution of the Services and the Work.

	1.6.3 The Engineer shall be entitled to rely upon the accuracy and completeness of records, information, reports, recommendations, surveys, data and specifications provided by the Client. Notwithstanding the foregoing, the Engineer confirms that it ha...

	1.7 Deliverables, Intellectual Property, Licensing
	1.7.1 The Client shall give due consideration to all Deliverables submitted by the Engineer, and shall make any decisions which they are required to make in connection therewith within a reasonable time so as not to delay performance of the Services a...
	1.7.2 The Engineer shall retain ownership of the Engineer’s IP. The Deliverables shall be and remain the property of the Engineer. The parties acknowledge and agree that the Engineer shall retain original copies of the Deliverables and any parts of th...
	1.7.3 Except in the event of termination of this Agreement by the Engineer pursuant to Subsection 1.11.3 and provided that the Client has paid all compensation due and owing to the Engineer under this Agreement, the Client shall have a permanent, non-...
	.1 Use and reproduce the Deliverables and any Engineer’s IP therein in connection with the Work and Project, including for the purposes of constructing, using, occupying, maintaining, repairing, renovating, altering, and/or adding to the Work and the ...
	.2 Use and reproduce the Deliverables and any Engineer’s IP therein in connection with other works and projects of the Client that are similar to the Work and Project, as determined by the Client, acting reasonably, including for the purposes of const...
	.3 Grant sublicenses (each, a “Sublicense”) to Other Municipalities (each, a “Sublicensee”) for use and reproduction of the Deliverables and any Engineer’s IP therein in connection with works and projects of Other Municipalities that are similar to th...

	1.7.4 Any and all license rights granted under Subsection 1.7.3 are subject to the following conditions which are expressly acknowledged and agreed to by the Client:
	.1 No license granted is exclusive with respect to the Engineer’s IP and nothing in this Agreement shall be deemed to derogate from the Engineer’s ownership and full right to use the Engineer’s IP for any other site, work or project.
	.2 Any alteration, modification or amendment to the Deliverables that is not performed by the Engineer (whether for the Work, the Project or any other work or project) shall be at the Client’s sole risk and the Client will not hold out that any such c...
	.3 The Engineer shall bear no liability in respect of any use of the Deliverables and any Engineer’s IP therein for any location other than the Site or for any work or project other than the Work or the Project for which the Deliverables were intended...
	.4 The Client shall give the Engineer written notice of any Sublicense granted pursuant to Section 1.7.3.3 identifying the person to whom such Sublicense was granted and the intended use of such Sublicense within 30 calendar days of such Sublicense ha...

	1.7.5 The Engineer represents and warrants that its Deliverables do not infringe the patent, copyright, trademark or other intellectual property rights of another person. The Engineer shall indemnify the Client in the event of any Claims suffered by t...

	1.8 Confidential Information
	1.8.1 Neither party shall divulge any specific information identified as confidential, communicated to or acquired by them, or disclosed by the other party in the course of carrying out their obligations under this Agreement. These obligations of conf...
	1.8.2 Each party agrees to obtain the consent in writing of the other before publishing or issuing any confidential information regarding the Project.

	1.9 Inspection, Records and Audit
	1.9.1 The Client, or persons authorized by the Client, shall have the right, upon reasonable notice and at all reasonable times during business hours, to inspect or otherwise review, at the offices of the Client, any and all documents and records in r...
	1.9.2 Where Services are to be performed on a time and materials basis:
	.1 the Engineer shall keep a detailed record of the hours worked by staff employed for performance of the Services in order to provide data for the calculation of fees; and
	.2 the Client may inspect the Engineer’s applicable timesheets and records of expenses and disbursements at all reasonable times during business hours.

	1.9.3 The Engineer, when requested by the Client, shall provide copies of receipts with respect to any disbursement for which the Engineer claims payment under this Agreement.
	1.9.4 For seven (7) years after the expiry date or any date of termination of the Agreement, the Engineer shall maintain all necessary records to substantiate (i) all charges and payments under the Agreement and (ii) that all Deliverables were provide...

	1.10 Time for Performance and Delays
	1.10.1 Unless agreed otherwise by the parties in writing, the Engineer shall:
	.1 commence the Services by                                                   , and
	.2 complete the Services upon the later of (i)                                                    or (ii)                year(s),                month(s),                week(s) after completion or abandonment of the Work.

	1.10.2 The Engineer shall perform the Services expeditiously and in such sequence as the Client may reasonably require to ensure efficient and orderly progress of the Project and the Work and in accordance with the Schedule or any other schedule for s...
	1.10.3 In the event that the start of the Project is delayed for sixty (60) calendar days or more in a manner that materially affects the ability to deliver the Services for reasons beyond the control of the Engineer, the Engineer shall have the right...
	1.10.4 Except with respect to payment obligations already in process, neither party shall be liable for any delay or failure in performance of their respective obligations under this Agreement to the extent caused by or resultant from an event of Forc...
	1.10.5 Upon the occurrence of a Force Majeure event, the impacted party shall notify the other in writing with reasonable promptness and, in any event, no later than seven (7) calendar days after becoming aware of the Force Majeure event, explaining t...

	1.11 Suspension or Termination
	1.11.1 The Client may, at any time upon fourteen (14) calendar days’ written notice, suspend the Services or any portion thereof at any stage of the Project. Upon receipt of such written notice, the Engineer shall perform no further Services other tha...
	1.11.2 If the period of suspension is ninety (90) calendar days or less, upon notification by the Client, the Engineer will resume the performance of the Services as soon as practicable and in any event within seven (7) calendar days in accordance wit...
	1.11.3 Without limiting the rights and obligations in Subsection 1.11.2, where an event of Force Majeure resulting in suspension of the Services continues for a period of ninety (90) calendar days or more, the Engineer shall not resume the Services un...
	1.11.4 Either party may terminate this Agreement:
	.1 upon seven (7) calendar days’ written notice to the other party and without further liability in the event the other party is in material breach of this Agreement and fails to remedy such breach within seven (7) calendar days of receiving written n...
	.2 immediately upon notice if the other party becomes insolvent or files for or is put in bankruptcy or makes a general assignment in favour of its creditors, or if all or any part of its property is put under receivership.
	.3 Upon such termination by either party, unless due to negligence, the Client shall pay the Engineer for all Services performed to the date of termination.

	1.11.5 In addition to the foregoing, the Client may terminate this Agreement as follows:
	.1 upon notice, if the Project is lawfully interrupted for more than ten (10) calendar days pursuant to an ordinance originating with a court or public authority having jurisdiction, in which case the Client agrees to pay the Engineer for the Services...
	.2 for convenience by giving the Engineer fourteen (14) calendar days’ prior written notice of its intention to terminate, in which case the Client agrees to pay the Engineer for the Services duly performed up to the date of termination and to reimbur...
	.3 immediately upon notice of the death of the Engineer if the Engineer is an individual and deceases before their Services have been completed, in which case the Client shall pay for the Services duly performed up to rendered and disbursements incurr...

	1.11.6 All representations, indemnities, obligations of confidentiality and other obligations under this  Agreement that by their nature are intended to survive termination shall so survive termination or expiration of this Agreement.

	1.12 Indemnification
	1.12.1 The Engineer shall indemnify the Client, including its respective parent, subsidiaries, affiliates, officers, directors, employees, agents, successors and assigns from and against any claims, liabilities, demands, losses, settlements, costs, ex...
	1.12.2 Each party shall indemnify the other, including its respective parent, subsidiaries, affiliates, officers, directors, employees, agents, successors and assigns from and against any Claims by third parties that arise out of or are attributable t...
	1.12.3 In no event shall either the Client or the Engineer be liable to the other, or their respective directors, officers or employees, for Consequential Damages arising out of or related to this Agreement, the Project, the Work or the Services.
	1.12.4 The parties’ liability for any and all Claims whatsoever, including, without limitation, in tort, contract, strict liability, indemnity or otherwise, arising out of, or in connection with this Agreement shall be limited as follows:
	.1 in respect to Claims suffered by the Client or Engineer, as the case may be, for which insurance is to be provided pursuant to Section 1.13, to the amount of such insurance that is required to be held for one claim or occurrence pursuant to Section...
	.2 in respect to Claims suffered by the Client or Engineer, as the case may be, for which insurance is not required to be provided pursuant to Section 1.13, to the total compensation to be paid to the Engineer pursuant to this Agreement.
	.3 in respect to Claims by third parties for direct loss resulting from bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, the obligation to indemnify is without limit. In respect to all other claims for in...

	1.12.5 To the fullest extent permitted by law, no shareholder, officer, director, partner, principal or employee of the Client or Engineer shall have personal liability under any provision of this Agreement or for any matter in connection with the Ser...

	1.13 Insurance
	1.13.1 The Engineer shall provide and maintain at its sole expense the insurance coverage stipulated in this Agreement. Insurance is to be carried through locally licensed insurers with a minimum A Best rating or as otherwise acceptable to the Client....
	.1 Commercial General Liability Insurance: Commercial General Liability Insurance shall be carried in the amount of $                                       per occurrence and $                                       in the aggregate providing coverage ...
	.2 Automobile Insurance:  If used in the performance of the Engineer’s Services, Automobile Liability Insurance, including bodily injury and property damage, in the amount of $                                       including any owned, leased, hired a...
	.3 Professional Liability Insurance: Professional Liability Insurance shall be carried in the amount of $                                       per claim and $                                       in the aggregate. Insurance must be carried for a min...
	.4 Cyber Liability Insurance: If there is exposure of the Engineer to confidential or personal data, Cyber Liability Insurance, with limits of at least $                                       per claim and $                                       in th...
	(i) Liability arising from theft, dissemination, and/or use of confidential information regardless of how the information is stored or transmitted.
	(ii) Liability arising from (i) the unauthorized access to, use of, or tampering with computer systems, including hacker attacks; or (ii) the inability of an authorized third party to gain access to supplier systems, including denial of service, unles...
	(iii) Liability arising from the introduction of a computer virus into, or otherwise causing damage to, a customer’s or their person’s computer, computer system, network, or similar computer-related property and the data, software, and programs thereon.
	(iv) Crisis-management expenses (i.e., notification, public relations, reputation damage, forensics, etc.) for a date breach.

	.5 Worker’s Compensation; The Engineer shall provide evidence of compliance with workers’ compensation legislation at the Site.

	1.13.2 Additional Coverage: If the Client requests to have the amount of coverage increased from that detailed in the Contract Documents or requests other special insurance for this Project, then the Engineer shall endeavour forthwith to obtain such a...
	1.13.3 It is understood and agreed that the coverage provided by the foregoing policies will not be materially changed or cancelled by the Engineer until thirty (30) calendar days’ written notice to the Client of such material change or cancellation h...
	1.13.4 The Client shall ensure that, where applicable, its other consultants have adequate insurance in respect of the services they will provide for the Project, including with respect to professional liability insurance.
	1.13.5 For the purpose of meeting the limit of insurance required in Subparagraphs 1.13.1.1 and 1.13.1.2, the Engineer may use a combination of Commercial General Liability/Automobile Liability supported by Umbrella Liability or Excess Liability to me...

	1.14 Dispute Resolution
	1.14.1 Subject to the Construction Act and all applicable laws, the parties agree that all disputes in respect of this Agreement or the Services shall be addressed as set out in this Section 1.14. Notwithstanding any dispute, it shall be the responsib...
	1.14.2 Negotiation.
	.1 In the event a matter of difference arises between the Engineer and the Client in relation to the Agreement, the grieved party shall send a written notice of dispute to the other party which contains the particulars of the matter in dispute and the...
	.2 The Engineer and the Client shall make all reasonable efforts to resolve their dispute by amicable negotiations and agree to provide, without prejudice, frank, candid and timely disclosure of any and all relevant facts, information, and documents t...
	.3 In the event of failure by the Engineer and the Client to reach agreement within ten (10) Business Days of receipt of the responding party’s reply, or if either party concludes that further negotiation is unlikely to result in agreement, the matter...

	1.14.3 Mediation.
	.1 Where neither party has given written notice foregoing mediated negotiations pursuant to Subsection 1.14.2.3, this Subsection 1.14.3 shall apply.
	.2 The Engineer and the Client shall jointly select an impartial mediator who shall be, preferably, properly qualified in the area of work as contemplated by this Agreement. In the event that the parties, acting reasonably, cannot agree on a mediator,...
	.3 The Mediator shall meet with the parties within ten (10) Business Days after the selection of the Mediator, or as soon thereafter as is practicable, to attempt to mediate and resolve the dispute. The Engineer and the Client shall observe such reaso...
	.4 If no agreement is reached upon mediation, or if either party concludes that further mediation is unlikely to result in agreement, then either the Engineer or the Client may request the Mediator to recommend (and only recommend) a basis, or bases, ...
	.5 If no agreement is reached the mediator will terminate the mediated negotiations by giving written notice to the Client and Engineer.
	.6 All meetings and proceedings shall be held in the municipality of the Client or a reasonable alternate at a time and location as determined by the parties.
	.7 The costs and expenses of the Mediator shall be shared equally by the Engineer and the Client.

	1.14.4 Arbitration.
	.1 By giving written notice to the other party within ten (10) Business Days after the date of termination of the negotiations pursuant to either Subsection 1.14.2.3 or 1.14.3.5, either party may refer such matter as is arbitrable to arbitration as pr...
	.2 Where neither party has given written notice pursuant to Subsection 1.14.4.1, on expiration of the ten (10) Business Days the arbitration agreement under this Subsection 1.14.4 is non-binding on the parties and the parties may refer the unresolved ...
	.3 In the event that the parties are unable to settle any dispute between them which is under mediation, either party may refer such matter to arbitration as provided herein:
	(i) The Client and the Engineer shall select an arbitrator within ten (10) Business Days of the submission of a dispute to arbitration under this Subsection 1.14.4, which arbitrator shall be neutral and independent of the parties. If the parties are u...
	(ii) The arbitration shall be conducted in accordance with the provisions of the Arbitration Act, unless the parties otherwise agree. If the issue in dispute is particularly time sensitive, the parties shall, in good faith, take such reasonable steps ...
	(iii) In addition to the examination of the parties by each other, the arbitration panel may examine, in the ordinary course, the parties or either of them and the witnesses in the matter referred to the arbitration panel, and the parties and witnesse...
	(iv) The arbitration panel shall, after full consideration of the issues in dispute, the relevant facts and applicable law, render a decision within thirty (30) calendar days after argument of the issue to the arbitrator, which decision shall be final...
	(v) Each party shall bear is own costs and expenses incurred in the arbitration, and the parties shall share equally in the costs and expenses of the arbitrator.
	(vi) Any award of the arbitration panel may, at the instance of either of the parties to this Agreement and without notice to the other of them, be made an Order of the Superior Court of Ontario, pursuant to the Arbitration Act and the Courts of Justi...


	1.14.5 Nothing in this Agreement shall prevent the right of either the Engineer or the Client to refer to adjudication any dispute which may be adjudicated under the Construction Act. Any such adjudication shall be governed by the provisions of Part I...

	1.15 Miscellaneous
	1.15.1 Unless previously agreed to by the Client or in accordance with the Client’s purchasing policies, the Engineer or any person, firm or corporation affiliated with or subsidiary to the Engineer shall not tender for the construction of the Project...
	1.15.2 Neither party may assign this Agreement or any portion thereof without the prior consent in writing of the other party which consent shall not be unreasonably withheld.
	1.15.3 This Agreement supersedes all previous agreements, arrangements or understandings between the parties whether written or oral in connection with or incidental to the Project.
	1.15.4 Unless otherwise provided in this Agreement, where the Services are subject to the approval or review of an authority, department of government, or agency other than the Client, such applications for approval or review shall be the responsibili...
	1.15.5 Any additional requirements regarding insurance, permits, approvals, etc. to be listed here. If there are no additional conditions, then this Subsection 1.15.5 is to be left blank.


	Article 2  – Services To Be Provided
	2.1 Engineer’s Services
	2.2 Exclusions from the Engineer’s Services
	2.3 Responsibilities of the Client

	Article 3 – Fees And Disbursements
	3.1 Basis of Payment for this Agreement
	3.1.1 The Client will compensate the Engineer in accordance with the fees and charges for Services as set out in this Article 3. The parties have together determined that the following shall be the basis for such compensation (each as described in gre...
	3.1.2 For certainty, all fees, irrespective of their basis, shall be in Canadian funds and exclusive of Value Added Taxes, which Value Added Taxes are to be added to each invoice. All payments shall be subject to the requirements of the Construction Act.
	3.1.3 Expenses. Where compensation is on a “percentage cost”, “time” or “upset cost limit” basis, the Engineer shall, in addition to such compensation, be reimbursed for the actual cost plus an administrative charge of          %, for all reasonable e...
	3.1.4 Percentage of Cost Basis: Where compensation is to be paid on a “Percentage of Cost Basis”, the Client shall pay the Engineer fees calculated as a percentage of the Cost of the Work as follows:
	.1 Where compensation is to be paid on a “Percentage of Cost Basis”, payment shall be made as follows:
	(i) Monthly Payment – The Engineer shall submit an invoice to the Client for that part of the design of the Project completed in the immediately preceding month, calculated upon the basis of the Engineer’s estimate of the cost of that part of the Proj...
	(ii) On Award of Construction Contract – Following the award of the Construction Contract, the Engineer shall recalculate their fee on the basis of the tender quantities and prices on which the Construction Contract was awarded, plus the estimated cos...
	(iii) Delay of Award of Construction Contract – In the event the Construction Contract is not awarded within                      months of the acceptance of the Engineer’s design by the Client, the final fee for design shall be determined as in Subse...
	(iv) On Completion of the Work – Following completion of the Work as defined in the Construction Act, the Engineer shall recalculate their fee on the basis of the Cost of the Work and upon such recalculation the amount paid to the Engineer shall be ad...


	3.1.5 Time Basis: Where compensation is to be paid on a “Time Basis”:
	.1 The Client shall pay the Engineer a fee, calculated on a time basis, for performance of the Services. Fees on a time basis for all staff shall be at hourly rates based on job classifications as agreed to by the parties in writing.
	.2 If the Project is greater than one (1) year in duration, the Engineer may from time to time seek approval from the Client to adjust hourly rates and such approval shall not be unreasonably withheld.
	.3 All time expended on the Services, whether in the Engineer’s office, at the Site, or elsewhere, excluding including travel time (eligibility of travel time shall be determined by the Client as outlined in the Terms of Reference), shall be chargeable.
	.4 When requested by the Client, the Engineer shall provide, for approval by the Client:
	(i) An estimate of the total fees to be paid for the Services;
	(ii) A payment schedule showing an estimate of the portion of the Services to be completed in each month and an estimate of the portion of the fee which will be payable for each such month consistent with the Schedule; and
	(iii) A list of Engineer’s Staff showing the number, classifications and hourly rates for Engineer’s Staff for which the Engineer will seek payment on a time basis. The Engineer shall relate such information to the particular type of work that such st...

	.5 The Engineer will require prior written approval from the Client for any of the following changes:
	(i) Any increase in the estimated fees beyond those approved under Subsection 3.1.5.4(i);
	(ii) Any change in the schedule which results in a longer period than provided in Subsection 3.1.5.4(ii); and/or
	(iii) Any change in the number, classification and hourly rate ranges of the Engineer’s Staff provided under Subsection 3.1.5.4(iii).

	.6 The Engineer shall submit an invoice to the Client for all Services performed and reimbursable expenses incurred, if any, in the immediately preceding month.

	3.1.6 Upset Cost Limit Basis: Where compensation is to be paid on an “Upset Cost Limit Basis”:
	.1 The Engineer shall be paid a fee, calculated on a “Time Basis”, for the Services in accordance with Subsection 3.1.5.
	.2 The parties further agree that, notwithstanding Subsections 3.1.3 and 3.1.6.1, the total fees and disbursements to be paid by the Client to the Engineer for the Services shall not exceed the total upset amount of $                                  ...
	.3 Notwithstanding Subsections 3.1.6.1 and 3.1.6.2, the Client, at its sole discretion, may limit the fees and disbursements paid by the Client to the percentage equivalent of Project completion in the opinion of the Client.

	3.1.7 Lump Sum Basis: Where compensation is to be paid on a “Lump Sum Basis”:
	.1 Fees for the Services will be the fixed fee of $                                      , which fee is inclusive of all labour, disbursements, reimbursable expenses, overhead and profit.
	.2 Progress invoices will be issued monthly for an amount based on the percentage of Services completed, except that where the parties have agreed to payment of the lump sum on the basis of milestones, progress invoices shall be issued following achie...
	.3 If the Project is abandoned or delayed for any reason beyond the Engineer’s control, the Client shall pay a fee for Services rendered to that date, plus the termination expenses reasonably incurred by the Engineer in winding down the Project.


	3.2 Invoicing and Payment
	3.2.1 All invoices submitted by the Engineer to the Client under this Agreement shall contain the following information (together with any other information required by the Construction Act):
	.1 The Engineer’s name and address;
	.2 The date of the invoice and the period during which invoiced Services were supplied;
	.3 Information identifying the Agreement under which Services were supplied;
	.4 A description of the Services supplied;
	.5 The amount payable for the Services supplied, and a statement that payment is due upon receipt;
	.6 The name, title, telephone number and mailing address of the person to whom payment is to be sent;
	.7 If requested by the Client, a written report showing the portion of the Services completed in the preceding month; and
	.8 The following additional information (if any):

	3.2.2 If the Client intends to dispute any invoice delivered by the Engineer, in whole or in part, the Client shall, within fourteen (14) calendar days of receiving the invoice, deliver to the Engineer a notice of non-payment as prescribed by the Cons...
	3.2.3 Invoices will be due as presented and payable by the Client upon receipt, and in any event no later than twenty-eight (28) calendar days after receiving the proper invoice detailed in Subsection 3.2.1.
	3.2.4 Interest on overdue accounts will be charged at the rate of        % per annum.
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